PRESENT STRUCTURE, REMOVE PORTI ONS ,
STR NO 3

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/03/03
PAGE : 440 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 6, 234, 282. 65 RQUTE : NUS 30
CALL ORDER : 440 CONTRACT ID: B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 09/15/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 2004014
2004014
2004014
OTHERS
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 5,509, 690. 93 100. 0000%
2 35-1057237 MCCOY, R L., INC $ 5,518,477.17 100. 1594%
3 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 6,276, 462.23 113.9167%
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 ROAD AND BRI DGE REHABI LI TATI ON,
BRI DGE REMOVAL AND SI GN MODERNI ZATI ON
[ I |
0001 105- 06845 LUWP| 78431. 15000 78431. 15| 58000. 00000 58000. 00| 65000. 00000 65000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 24.000 MOS | 1819. 27000 43662. 48| 500. 00000 12000. 00| 1500. 00000 36000. 00
FI ELD OFFICE, B | [ [
0003 110-01001 LUWP|  250000. 00000 250000. 00] 276500. 00000 276500. 00| 300000. 00000 300000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 15441. 72000 15441. 72| 5. 00000 5.00] 290000. 00000 290000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 16335.000 n2 | 8. 92000 145708. 20| 5. 85000 95559. 75| 5. 00000 81675. 00
PAVEMENT, REMOVE | | |
0006 202-02241 1630.000 m | 4. 50000 7335. 00| 7.50000 12225. 00| 4. 50000 7335. 00
GUARDRAI L, REMOVE | | |
0007 202-02272 60.000 m | 5. 30000 318. 00| 20. 00000 1200. 00| 50. 00000 3000. 00
PAVED S| DE DI TCH, REMOVE | | |
0008 202- 02277 580.000 m | 5. 34000 3097. 20| 6. 00000 3480. 00| 20. 00000 11600. 00
GUTTER, LIP, REMOVE | | |
0009 202-51328 LUMP| 65000. 00000 65000. 00| 175000. 00000 175000. 00| 60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0010 202-51328 LUWP| 75000. 00000 75000. 00 150000. 00000 150000. 00| 50000. 00000 50000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | [ |
0011 202-51328 LUWP| 80000. 00000 80000. 00] 225000. 00000 225000. 00| 60000. 00000 60000. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/03/03
PAGE : 440 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 234, 282. 65 RQUTE : NUS 30
CALL ORDER . 440 CONTRACT ID: B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 60820 1780.000 n2 | 2. 24000 3987. 20| 2. 75000 4895. 00| 6. 00000 10680. 00
SURFACE M LLI NG, ASPHALT | | |
0013 202- 74040 1.000 EACH 124. 30000 124. 30| 124. 30000 124. 30| 124. 30000 124. 30
S| GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0014 202- 74045 19. 000 EACH 7.80000 148. 20| 7. 80000 148. 20| 7.80000 148. 20
S| GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0015 202-91385 21.000 EACH 84. 83000 1781. 43| 232. 00000 4872. 00| 600. 00000 12600. 00
I NLET, REMOVE | | [
0016 202-93974 3.000 EACH 720. 00000 2160. 00| 720. 00000 2160. 00| 720. 00000 2160. 00

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | I
DOUBLE ARM REMOVE | | I

0017 202- 96133 315.000 m | 25. 77000 8117. 55 15. 00000 4725. 00| 20. 00000 6300. 00
Pl PE, REMOVE | | |

0018 202- 98488 12.000 EACH 44. 75000 537. 00| 50. 00000 600. 00| 300. 00000 3600. 00
Pl PE END SECTI ON, REMOVE | | |

0019 203- 02000 7142.000 18 | 12. 94000 92417. 48| 11. 95000 85346. 90| 15. 00000 107130. 00
EXCAVATI ON,  COVMON | | |

0020 203- 02070 26275.000 n8 | 13. 00000 341575. 00| 8. 50000 223337. 50| 9. 50000 249612. 50
BORROW | |

0021 205- 06937 2600.000 m | 5. 26000 13676. 00| 5. 26000 13676. 00| 7. 50000 19500. 00
TEMPORARY SI LT FENCE | | |

0022 206- 51230 854.000 n8 | 20. 81000 17771. 74| 20. 00000 17080. 00| 65. 00000 55510. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0023 211- 07454 938.000 n8 | 24. 92000 23374. 96| 20. 00000 18760. 00| 25. 00000 23450. 00
STRUCTURE BACKFI LL | |

0024 302- 06464 218.800 n8 | 37. 00000 8095. 60| 47.00000 10283. 60| 40. 00000 8752. 00
SUBBASE FOR PCCP | |

0025 303- 01180 3852.000 My | 22. 74000 87594. 48| 15. 50000 59706. 00| 30. 00000 115560. 00
COVPACTED AGGREGATE, 53 | | |

0026 304- 06464 5255.000 n8 | 38. 00000 199690. 00| 43.00000 225965. 00| 40. 00000 210200. 00
SUBBASE FOR PCCP | |

0027 304- 07490 13.000 My | 138. 70000 1803. 10| 95. 00000 1235. 00| 100. 00000 1300. 00
HVA PATCH NG TYPE B | | |

0028 402- 07433 815.000 My | 44. 00000 35860. 00| 44. 00000 35860. 00| 56. 00000 45640. 00
HVA TYPE B, SURFACE | |

0029 402- 07438 1200.000 My | 38. 00000 45600. 00 34. 00000 40800. 00| 45. 00000 54000. 00
HVA TYPE B, | NTERVEDI ATE | | |

0030 402- 07441 3880.000 My | 30. 00000 116400. 00| 31. 00000 120280. 00| 45. 00000 174600. 00
HVA TYPE B, BASE | | |

0031 406- 05520 6.600 My | 400. 00000 2640. 00| 155. 00000 1023. 00| 1. 00000 6. 60

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/03/03
PAGE : 440 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 234, 282. 65 RQUTE : NUS 30
CALL ORDER . 440 CONTRACT ID: B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 503- 03489 125. 000 EACH 18. 52000 2315. 00| 12. 50000 1562. 50| 35. 00000 4375. 00
RETROFI TTED TI E BARS | |
0034 503- 05240 4255.000 m | 25. 00000 106375. 00| 24. 32000 103481. 60| 30. 00000 127650. 00
D-1 CONTRACTI ON JO NT | | [
0035 503- 05310 106.000 m | 241. 08000 25554. 48| 320. 00000 33920. 00| 450. 00000 47700. 00
TERM NAL JOI NT | | [
0036 601-01522 12. 000 EACH 1275. 00000 15300. 00| 1200. 00000 14400. 00| 1275. 00000 15300. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0037 601- 05999 1.000 EACH 40. 00000 40. 00| 40. 00000 40. 00| 40. 00000 40. 00
CURVED TERM NAL END | | [
0038 601- 06035 200.000 m | 20. 70000 4140. 00| 27. 50000 5500. 00| 20. 70000 4140. 00
GUARDRAI L, RESET | |
0039 601-07024 2.000 EACH 9750. 00000 19500. 00| 5900. 00000 11800. 00| 9750. 00000 19500. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0040 601- 94689 1.000 EACH| 1990. 00000 1990. 00| 2200. 00000 2200. 00| 1990. 00000 1990. 00
GUARDRAI L END TREATMENT, OS | | [
0041 601- 94690 4,000 EACH 2990. 00000 11960. 00| 3200. 00000 12800. 00| 2990. 00000 11960. 00
GUARDRAI L END TREATMENT, MB | | [
0042 601-97803 1.000 EACH 2000. 00000 2000. 00| 2100. 00000 2100. 00| 200. 00000 200. 00

GUARDRAI L END TREATNMENT, MS, SPARE | | I
PARTS PACKAGE | | |

REI NFORCED CONCRETE BRI DGE APPROACH, |
300 nm |

0043 601- 99105 829.385 m | 28. 15000 23347. 19| 29. 48000 24450. 27| 28. 15000 23347. 19
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0044 601-99132 2.000 EACH 60. 00000 120. 00| 100. 00000 200. 00| 60. 00000 120. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0045 602- 06639 45.000 m | 96. 85000 4358. 25| 108. 00000 4860. 00| 75. 00000 3375. 00
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0046 602- 06646 1705.000 m | 82. 67000 140952. 35| 92. 00000 156860. 00| 75. 00000 127875. 00
TEMPORARY CONCRETE BARRI ER | | |
0047 602- 06729 36.000 EACH 8. 00000 288. 00| 4.00000 144. 00| 4.00000 144. 00
BARRI ER DELI NEATCR | |
0048 605- 06095 855.000 m | 49. 16000 42031. 80| 27. 91000 23863. 05| 30. 00000 25650. 00
CURB, |NTEGRAL, B, CONCRETE | |
0049 605- 06200 165.000 m | 271. 74000 44837. 10| 146. 47000 24167. 55| 125. 00000 20625. 00
CENTER CURB, A, CONCRETE | |
0050 607- 06175 35.000 m | 78. 54000 2748. 90| 73. 24000 2563. 40| 150. 00000 5250. 00
GUTTER, CONCRETE | |
0051 610- 06259 972.800 n2 | 48. 67000 47346. 18| 69. 00000 67123. 20| 61. 00000 59340. 80
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

03/ 03/ 03
440 -4

ENG NEER S ESTI MATE: $ 6, 234, 282. 65 RQUTE : NUS 30
CALL ORDER . 440 CONTRACT ID: B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0052 610-07488 2930.000 My | 37. 00000 108410. 00| 34. 00000 99620. 00| 56. 00000 164080. 00
HVA FOR APPROACHES, TYPE C | | |
0053 611-03393 2.000 EACH 20000. 00000 40000. 00| 40000. 00000 80000. 00| 30000. 00000 60000. 00
TEMPCORARY CRCSSOVER, B MODI FI ED | | |
0054 616- 02320 280.000 n2 | 2. 35000 658. 00| 2. 75000 770. 00| 6. 00000 1680. 00
GEOTEXTI LES | | [
0055 616- 06405 165.000 My | 45. 11000 7443. 15| 27. 00000 4455. 00| 60. 00000 9900. 00
R PRAP, REVETNMENT | | [
0056 616-51367 910.000 n2 | 35. 61000 32405. 10| 42.00000 38220. 00| 31. 00000 28210. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0057 621-01004 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0058 621- 06545 3.000 My | 624. 00000 1872. 00| 624. 00000 1872. 00| 624. 00000 1872. 00
FERTI LI ZER | | |
0059 621- 06553 636.000 kg | 6. 56000 4172. 16| 6. 56000 4172. 16| 6. 56000 4172. 16
SEED M XTURE, R | | |
0060 621- 06565 15.000 My | 476. 00000 7140. 00| 476. 00000 7140. 00| 476. 00000 7140. 00
MULCHI NG MATERI AL | | |
0061 621-06574 1735.000 n2 | 3. 68000 6384. 80| 3. 68000 6384. 80| 3. 68000 6384. 80
SODDI NG | | |
0062 701-51145 366.000 m | 23. 60000 8637. 60| 30. 00000 10980. 00| 36. 00000 13176. 00
PILES, TIMBER, FURN SHED | | |
0063 701-51150 366.000 m | 100. 00000 36600. 00| 30. 00000 10980. 00| 110. 00000 40260. 00
PILES, TIMBER DRI VEN | | |
0064 701-51155 36.800 m | 100. 00000 3680. 00| 75. 00000 2760. 00| 270. 00000 9936. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
305 mMm | | |
0065 701-51195 550.400 m | 100. 00000 55040. 00| 80. 00000 44032. 00| 115. 00000 63296. 00
PILE, STEEL H, HP 310 X 79 | | |
0066 701-98647 1668.000 m | 100. 00000 166800. 00| 75. 00000 125100. 00| 115. 00000 191820. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nm | | |
0067 702-51005 255.000 nmB8 | 704. 75000 179711. 25| 400. 00000 102000. 00| 470. 00000 119850. 00
CONCRETE, A, SUBSTRUCTURE | | |
0068 702-51015 202.800 nB8 | 279. 61000 56704. 91| 400. 00000 81120. 00| 260. 00000 52728. 00
CONCRETE, B, FOOTI NGS | | |
0069 702-51863 920. 000 EACH 4, 55000 4186. 00| 8. 00000 7360. 00| 11. 00000 10120. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0070 703-51030 19440.000 kg | 1. 03000 20023. 20| 1. 20000 23328. 00| 1. 30000 25272. 00

REI NFORCI NG STEEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/03/03
PAGE : 440 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 234, 282. 65 RQUTE : NUS 30
CALL ORDER . 440 CONTRACT ID: B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 703-51032 142524.000 kg | 1. 18000 168178. 32| 1. 25000 178155. 00| 1. 35000 192407. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0072 704-51002 699.000 nB8 | 452. 75000 316472. 25| 400. 00000 279600. 00| 410. 00000 286590. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0073 706-05734 16. 000 EACH| 1375. 72000 22011. 52| 1800. 00000 28800. 00| 1100. 00000 17600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0074 706-51025 359.800 m | 284. 96000 102528. 61| 125. 00000 44975. 00| 85. 00000 30583. 00
CONCRETE, C, RAILING | | [
0075 708-51813 4.000 n2 | 1150. 00000 4600. 00| 800. 00000 3200. 00| 1000. 00000 4000. 00
PNEUMATI CALLY PLACED MORTAR | [ [
0076 709-51821 LUWP| 9679. 80000 9679. 80| 12000. 00000 12000. 00| 10601. 00000 10601. 00
SURFACE SEAL , STR NO 1 | | [
0077 709-51821 LUWP| 16231. 80000 16231. 80| 22000. 00000 22000. 00| 14930. 00000 14930. 00
SURFACE SEAL , STR NO 3 | | |
0078 710-51870 1.000 n2 | 1200. 00000 1200. 00| 800. 00000 800. 00| 1800. 00000 1800. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0079 711-51038 LUWP|  200000. 00000 200000. 00| 175000. 00000 175000. 00| 220000. 00000 220000. 00
STRUCTURAL STEEL , STR NO 1 | |
0080 711-51038 LUWP|  380000. 00000 380000. 00| 325000. 00000 325000. 00| 485000. 00000 485000. 00
STRUCTURAL STEEL , STR NO 3 | | |
0081 713-97149 2.000 EACH 10000. 00000 20000. 00| 21000. 00000 42000. 00| 3534. 90000 7069. 80
TEMPORARY RAMP | | [
0082 715- 05048 2364.100 m | 9. 22000 21797. 00| 6. 90000 16312. 29| 12. 00000 28369. 20
PIPE, TYPE 4, O RCULAR 150 nm [ [ [
0083 715- 05053 202.800 m | 33. 64000 6822. 19| 30. 00000 6084. 00| 100. 00000 20280. 00
PI PE, UNDERDRAI N OUTLET, 150 nm [ | |
0084 715-05118 14.000 m | 84. 17000 1178. 38| 390. 00000 5460. 00| 100. 00000 1400. 00
PIPE, TYPE 1, O RCULAR 300 mm [ [ |
0085 715-05149 80.000 m | 80. 90000 6472. 00| 76. 00000 6080. 00| 100. 00000 8000. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0086 715-05151 80.000 m | 85. 94000 6875. 20| 55. 00000 4400. 00| 120. 00000 9600. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0087 715-05217 202.000 m | 78. 52000 15861. 04| 106. 00000 21412. 00| 120. 00000 24240. 00
PIPE, TYPE 5, O RCULAR 300 mm [ | |
0088 715- 05407 88.000 m | 34. 16000 3006. 08| 40. 00000 3520. 00| 44, 00000 3872. 00
Pl PE, END BENT DRAIN, 150 nm | | |
0089 715-44240 12.000 n8 | 198. 19000 2378. 28| 251. 00000 3012. 00| 650. 00000 7800. 00
CONCRETE, A, STRUCTURES [ | |
0090 715-46000 14. 000 EACH 194. 24000 2719. 36| 148. 00000 2072. 00| 250. 00000 3500. 00
PI PE END SECTI ON, 300 mm | | |
0091 715-46005 8.000 EACH 209. 40000 1675. 20| 177. 00000 1416. 00| 300. 00000 2400. 00

Pl PE END SECTION, 375 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/03/03
PACGE : 440 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 234, 282. 65 RQUTE : NUS 30
CALL ORDER . 440 CONTRACT ID: B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 718- 06528 12. 000 EACH 311. 05000 3732. 60| 500. 00000 6000. 00| 600. 00000 7200. 00
OUTLET PROTECTOR, 1 | | |
0093 718-52610 546.500 n8 | 31. 62000 17280. 33| 42.00000 22953. 00| 50. 00000 27325. 00
AGGREGATE FOR UNDERDRAI NS | | [
0094 718-99153 5029.400 n?2 | 1. 34000 6739. 40| 0. 80000 4023. 52| 1. 00000 5029. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0095 720- 45025 8.000 EACH 1169. 96000 9359. 68| 1500. 00000 12000. 00| 2000. 00000 16000. 00
I NLET, D6 | | |
0096 720- 45030 4.000 EACH 918. 71000 3674. 84| 1300. 00000 5200. 00| 2000. 00000 8000. 00
I NLET, E7 | | |
0097 720-45125 4.000 EACH 1193. 32000 4773. 28| 1521. 00000 6084. 00| 1500. 00000 6000. 00
I NLET, D6, MODI FI ED | | [
0098 726- 92406 56. 000 EACH 660. 78000 37003. 68| 700. 00000 39200. 00| 700. 00000 39200. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0099 728-98377 LUWP| 10928. 00000 10928. 00| 9500. 00000 9500. 00| 12498. 00000 12498. 00
MASONRY COATI NG | | [
0100 728-98377 LUVP| 14304. 00000 14304. 00| 12500. 00000 12500. 00| 13434. 00000 13434. 00
MASONRY COATING , STR NO 3 | | [
0101 801-03290 3.000 EACH 179. 00000 537. 00| 179. 00000 537. 00| 179. 00000 537.00
CONSTRUCTION SIGN, C | | [
0102 801-04308 2.000 EACH 195. 00000 390. 00| 195. 00000 390. 00| 195. 00000 390. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0103 801- 06207 11065.000 m | 2.57000 28437. 05| 2. 57000 28437. 05| 2.57000 28437. 05
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0104 801-06216 10.000 m | 13. 00000 130. 00| 13. 00000 130. 00| 13. 00000 130. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0105 801- 06469 1455.000 m | 5. 14000 7478. 70| 5. 14000 7478. 70| 5. 14000 7478. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0108 801- 06625 28.000 EACH 60. 00000 1680. 00| 60. 00000 1680. 00| 60. 00000 1680. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0109 801- 06640 105. 000 EACH 150. 00000 15750. 00| 150. 00000 15750. 00| 150. 00000 15750. 00
CONSTRUCTI ON SI GN, A | | |
0110 801-06645 8.000 EACH 30. 00000 240. 00| 30. 00000 240. 00| 30. 00000 240. 00
CONSTRUCTI ON SI G, B | | |
0111 801-06710 1350. 000 DAY | 10. 00000 13500. 00| 10. 00000 13500. 00| 10. 00000 13500. 00
FLASHI NG ARROW S| GN | | |
0112 801-06775 LUWP| 25000. 00000 25000. 00| 26500. 00000 26500. 00| 115000. 00000 115000. 00

MAI NTAI NI NG TRAFFI C | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 03/03/03
PAGE : 440 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 234, 282. 65 RQUTE : NUS 30
CALL ORDER . 440 CONTRACT ID: B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 801- 06775 LUWP| 5000. 00000 5000. 00| 500. 00000 500. 00| 5000. 00000 5000. 00

MAI NTAI NI NG TRAFFI C , WESTERN AVENUE | | |
Pl PE | NSTALLATI ON | |
0114 801- 09133 6.000 EACH 9000. 00000 54000.

I
00| 9000. 00000 54000. 00| 9000. 00000 54000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0115 802- 05701 33.150 m | 26. 00000 861. 90| 26. 00000 861. 90| 26. 00000 861. 90
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0116 802- 05702 13.800 m | 18. 20000 251. 16 18. 20000 251. 16| 18. 20000 251.16
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0117 802- 07048 2.000 EACH 2550. 00000 5100. 00| 2550. 00000 5100. 00| 2550. 00000 5100. 00
TRAFFI C S| GN SUPPORT FOUNDATI ON, | | | | |
0118 802- 07138 2.000 EACH 243. 90000 487. 80| 243. 90000 487. 80| 243. 90000 487. 80

W DE FLANGE S| GN POST SUPPORT | | |
FOUNDATI ON, | X | [ |
0119 802- 07151 2.000 EACH 237. 60000 475. 20| 237. 60000 475. 20| 237. 60000 475. 20
W DE FLANGE S| GN PCST SUPPORT | | |
FOUNDATI ON, VI | | [ |

0120 802-76015 32.460 n2 | 165. 30000 5365. 64| 165. 30000 5365. 64| 165. 30000 5365. 64
S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0121 802- 76025 0.500 n2 | 134. 20000 67. 10| 134. 20000 67. 10| 134. 20000 67.10

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0122 802- 76035 6.080 n2 | 98. 60000 599. 49| 98. 60000 599. 49 98. 60000 599. 49
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0123 802- 76095 452.000 kg | 4.50000 2034. 00| 4. 50000 2034. 00| 4. 50000 2034. 00
STRUCTURAL STEEL, BREAKAWAY | | |

0124 802- 76140 2.000 EACH  11440.00000 22880.00|  11440. 00000 22880.00|  11440. 00000 22880. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |

0125 802- 76175 6.600 m | 344. 50000 2273. 70| 344. 50000 2273. 70| 344. 50000 2273.70

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | | I
ASSEMBLY ( CANTI LEVER) | I I

0126 808-06703 10.000 m | 12. 50000 125. 00| 12.50000 125. 00| 12. 50000 125. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm [ |

0127 808-06713 325.000 m | 0. 75000 243. 75| 0. 75000 243. 75| 0. 75000 243.75
LINE, PAINT, SCLID, WHITE, 100 mm | | |

0128 808-06714 325.000 m | 0. 75000 243. 75| 0. 75000 243. 75| 0. 75000 243.75

LINE, PAINT, SCLID, YELLOWN 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 03/03/03
PAGE : 440 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 6, 234, 282. 65 ROUTE : NUS 30
CALL ORDER : 440 CONTRACT ID : B -26258-A COUNTI ES : MARSHALL
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1057237 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| MCCOY, R L., INC | RIETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ R N
0129 808- 06716 3855.000 m | 1. 40000 5397. 00| 1. 40000 5397. 00| 1. 40000 5397. 00
LI NE, REMOVE | | |
0130 808- 75051 2740.000 m | 3. 65000 10001. 00| 3. 65000 10001. 00| 3. 65000 10001. 00
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | | |
0131 808- 75053 110.000 m | 10. 50000 1155. 00| 10. 50000 1155. 00| 10. 50000 1155. 00
LI NE, PREFORVED PLASTIC, SOLID, WHI TE, | | [
200 mMm | |
0132 808- 75054 3930.000 m | 3. 65000 14344. 50| 3. 65000 14344. 50| 3. 65000 14344. 50
LI NE, PREFORVED PLASTIC, SCLID, YELLOW | | |
100 nm | | |
0133 808- 75061 1025.000 m | 5. 25000 5381. 25| 5. 25000 5381. 25| 5. 25000 5381. 25
LI NE, PREFORMED PLASTIC, BRCKEN, W TE, | | |
125 nm | | |
0134 808- 75245 10.000 m | 12. 50000 125. 00| 12. 50000 125. 00| 12. 50000 125. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0135 808- 75998 141.000 EACH| 18. 00000 2538. 00| 18. 00000 2538. 00| 18. 00000 2538. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0136 808- 99077 10.000 m | 31. 00000 310. 00| 31. 00000 310. 00| 31. 00000 310. 00
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | | |
600 mMm | | |
0137 501- 06266 LUMP| 3000. 00000 3000. 00| 5500. 00000 5500. 00| 5000. 00000 5000. 00
PROFI LOGRAPH, PCCP | | |
0138 501- 06727 LUMP| 5000. 00000 5000. 00| 3600. 00000 3600. 00| 5000. 00000 5000. 00
CORI NG, PCCP | | |
0139 801-07118 43.200 m | 28. 00000 1209. 60| 28. 00000 1209. 60| 28. 00000 1209. 60
BARRI CADE, |11-A | | |
0140 801-07119 90.000 m | 32. 00000 2880. 00| 32. 00000 2880. 00| 32. 00000 2880. 00
BARRI CADE, |11-B | | |
0141 808- 75996 141.000 EACH| 15. 00000 2115. 00| 20. 00000 2820. 00| 3. 00000 423.00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0142 501- 06323 23075.000 n2 | 36. 00000 830700. 00| 40. 69000 938921. 75| 45. 00000 1038375. 00
QC/ Q- PCCP, 300 nm | | |
0143 601- 99108 274.320 m | 41. 85000 11480. 29| 44. 50000 12207. 24| 41. 85000 11480. 29
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
SECTI ON TOTALS | $ 5,509, 690. 93| $ 5,518, 477.17| $ 6,276, 462.23
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e ea oo

CONTRACT TOTALS [ $ 5,509, 690. 93| $ 5,518,477. 17| $ 6,276, 462. 23







